
Response to Bidders Queries Received for Road Package (Reference 

No: Revised/Roads/Kashmir/02) 

S.No. Reference  Query Received Response 

1 Completion 
Period: 
 

Only 3 to 4 months period is available for 
execution of bituminous works in the Valley 
due to low temperature during Major 
portion of the year. In view of such Climatic 
conditions, the completion period of “15 
Months” may please be modified to “15 
working months”. 

No Change, the Bid Provision shall 
prevail.  

2 General 
Construction 
Experience: 
 

During the Year 2005-2010 two major 
Infrastructure packages i.e. Railway Project 
through IRCON International Limited and 
Road Projects under JKERA were 
implemented and executed in the valley. In 
order to ensure the participation of Local 
Contractors the “last five years” as 
mentioned vide Clause 2.3.2 (Annual 
Construction Turnover), 2.4.1 (General 
Construction Experience), and 2.4.2(a) ( 
Specific Construction Experience), of the 
tender document may please be modified to 
“ Last five years or 2005-2010 years” 

Last Five Years may now be read 
as Last Seven Years (Fy 2013-14 to 
2019-2020).  
Refer Corrigendum 03 

3 As per the 
bidding 
documents 
under clause 
2.3.2 ( Annual 
Construction 
Turnover) and 
Clause 2.4.2 (a) 
(Specific 
Construction 
Experience) 

” – the requirement for the bidder during 
last five (%) years in Civil Engineering 
Construction work is very high almost 
double if we compare it with other 
tendering agencies like State PW(R&B) 
Department, PMGSY, ERA,BRO, NHAI, 
MoRT&H etc.  
Keeping in view the usual turmoil situation 
in the state of J&K and the process of billing 
and subsequent release of payments to the 
contractors by the departments in the fund 
deficient State is quite slow directly affecting 
to maintain a good Annual Turnover of the 
Contractor. Hence Demonstrating of annual 
Construction turnover of such a magnitude 
for these tenders by Majority of local 
contractors is not possible thus limiting their 
participation. 
It is therefore requested to your goodself to 
kindly give some relaxation /rebate under 
such clauses to maximize the participation 
of the local contractors.  

The financial and Technical 
Eligibility as laid down in the bid 
document shall prevail and no 
relaxation on the account shall be 
granted. 

4 Multiple 
Packages have 
been merged 

In each package invited by your department, 
it has been observed that multiple packages 
have been merged to Single Contract 

No Change.  



to Single 
Contract. 

resulting in non competence of Local 
Contractors.  
Here in Jammu and Kashmir among all top 
ranked contractors, who are technically and 
financially sound are not able to participate 
besides having sufficient equipments and 
manpower in hand. The tenders shall have 
been invited for single roads instead of 
merging multiple roads.  
SO the packages may be kindly split/ 
fragmented and the tenders shall be invited 
individually for all roads in order to enable 
local participations.  

5 Clause 2.4.2 (A) 
Instructions to 
Bidders 
regarding 
“Specific 
Experience” 

“Never Follow laws blindly 
Law does not created humans,  
Humans created laws”- (Grain Nelson) 
“Try to be Law Changer than law Follower”- 
(Stifen Horn)  
The Specific Experience criteria seem to be 
very different and higher than other 
working/contraction Departments. Usually 
the similar Experience is 25% for all high 
magnitude Contracts of MoRTH, NHAI, 
NHIDCL, BRO, CPWD and PWD. No doubt 
the World Bank funded tenders are having 
totally different conditions that all other 
departments and the Circular in this regard 
is also in our knowledge. The Employer 
(ERA/JTFRP)/Executing Agency is also bound 
unto the guidelines  and instructions framed 
by World Bank but the guidelines and rules 
are framed for the welfare/betterment of 
Nation, society and all associates of the 
concerned not to make it complicated or 
against any community. 
If Specific Experience will not be relaxed and 
will not be fixed like other Works 
Departments who have build all highways 
network and other Infrastructure of our 
country, then how come it is possible for a 
contractor/construction Company to 
increase its credentility and to bag higher 
contracts than he executed in the past as 
the specific Experience Criteria fixed by your 
department seems 100% of the invited 
Contract Value.  
Moreover, higher value of “Specific 
Experience” is nothing to do with the quality 
and timely execution of the project. It is 
seeked to check that a person/company 
who is financially and technically sound is 

The objective of qualification 
criteria is to have sub projects 
executed by most competent 
agencies having the requisite 
financial and technical capacity. 
The bid provision shall prevail.  



having idea of similar construction, idea of 
material used, idea of equipment used and 
other aspects.  
So it is requested to make it convenient for 
all local contractors by fixing Specific 
Experience @ 25% of the Contract Value as 
like all other Construction Departments are 
fixing it.  
And Please clarify, if this type of supremacy 
laws will be implemented in all working 
departments, then how a Construction 
Company can Increase its credentials and 
how can a company bag higher Contracts. 
This may also be clarified that high 
magnitude Contracts of Highways, ROB’s, 
RUB’s and Tunnels have been successfully 
completed by the Departments who are 
entertaining similar experience of 25% 
only, then why what is more special with 
World Bank Project, when the difference is 
only in terms of Funding source not by 
specification and working procedure. 

6 Financial 
Turnover, 
Credit Lines 
and Working 
Capital. 

The same shall be in accordance with all 
working Departments who are also working 
for the development of poor country. 

Refer Response to Query No 5. 

7 General It has been noticed that the tenders invited 
by your good self have been formulated by 
merging two or more roads in a single 
tender. The location of these works in the 
same tender is different altogether, one 
being in one district and others in different 
districts. Bifurcating a single road package 
wouldn’t have been a genuine demand but 
bifurcation of different roads falling in 
different districts seems to be a genuine 
concern for the contractors fraternity of 
Kashmir. 
The financial turnover of the local 
contractors is not that much in order to 
meet the requirements in the said contracts 
and in order to provide employment in the 
region. It is requested to bifurcate the 
tenders. 
It is once again requested to bifurcate the 
said contracts so that these works will be 
completed well within the available time 
frame, when executed by different 
contractors at the same time. This will also 
result in healthy competition and maximum 

Not accepted, the Bid Provision 
shall prevail.  



participation which in turn is beneficial to 
the Govt. Exchequer. 
 
 

8 2.3 Financial 
Situation and 
Performance 
Clause No. 
2.3.2 Annual 
Construction 
Turnover   
 

It is submitted that the required turnover be 
demanded from last 7 financial Years 
instead of 5 financial years as required in Bid 
Document. 

Accepted, may refer Corrigendum 
03. 

9 General It is also requested the completion period of 
the work may be enhanced to three years, 
as it is not possible to complete the work in 
a given period of time. 

Not accepted, the Bid Provision 
shall prevail.  

10 General Further it is also requested that the 
Concrete road may also be considered as 
similar type of work for the above subject. 

Since the Roads are of Flexible 
Pavement type, hence the change 
asked for is not accepted. 
 

11 Section III- 
Evaluation and 
Qualification 
Criteria, Clause 
2.3 Financial 
Situation and 
Performance, 
Sub Clause 
2.3.2 Annual 
Construction 
Turnover. 

Please Clarify whether the Bidder should 
have achieved required turnover individually 
in 2 Years during the Last 5 years or the 
Bidder should have achieved required 
turnover cumulatively from 2 years during 
Last 5 years. 
If we have achieved such turnover in any 
one year from last 5 years do we fulfill the 
criteria. 
 

The Bidder should have achieved 
the specified Annual Financial 
Turnover in  any two years  in the 
Last Seven  Years satisfying the 
criteria for each Year separately .  
If any bidder has achieved the 
Specified Annual Financial turn 
over only in any one year from the  
Last Seven  Years, the bidder  does 
not fulfill the criteria.   
(Besides, Last Five Years as 
mentioned in the bid document 
may now be read as Last Seven 
Years, Refer Corrigendum No 03 ) 

12 Section III – 
Evaluation and 
Qualification 
Criteria, Clause 
2.4 Experience, 
sub clause 
2.4.2(a): 
Specific 
Construction 
Experience. 

Please Clarify whether in case of Joint 
Venture, one member (Lead Member) 
should meet 100% requirement or he should 
meet 50% of requirement.  

Any one of the JV members 
must meet requirement. 
Refer Corrigendum No. 03. 

13 Section III – 
Evaluation and 
Qualification 
Criteria, Clause 
2.4 Experience, 
sub clause 

Further, in case joint venture of 2 members 
is formed. In that event, one member should 
meet 50% and the other member 25% of the 
requirement as per clause 2.3.2 page 43 
needs clarification, as in aggregate only 75% 
of the requirement shall meet the 

Refer Response to Query No 12. 



2.4.2(a): 
Specific 
Construction 
Experience. 

qualification criteria.  

14 Experience  Civil works involving Construction, 
Upgradation of Roads Preferably Flexible 
Roads shall be considered as similar nature 
of work with regard to specific construction 
experience refer clause 2.4.2(a) P45. Kindly 
clarify, whether the construction of civil 
works like building construction/ sewerage 
work with partial road construction shall be 
considered as Sp. Const. Experience. 

No, the construction of civil works 
like building construction/ 
sewerage work with partial road 
construction shall not be 
considered as Specific 
Construction Experience. 

15 Form FIN-
3.1(a) 

Evidence of access to or availability of cash 
flow (working capital), the extend of 
overdraft/credit facility amount or 
percentage has not been reflected in the 
bidding document. 

Refer to Clause 2.3.1 (a) Financial 
Capabilities which states as  
“The Bidder shall demonstrate 
that it has access to, or has 
available, liquid assets, 
unencumbered real assets, lines of 
credit, and other financial means 
(independent of any contractual 
advance payment) sufficient to 
meet the construction cash flow 
requirements estimated as INR 15 
Crores for the subject contract(s) 
net of the Bidders other 
commitments” 
 

16 Date Extension You are requested to extend the Last date 
for submission.  

The Last Date for submission of 
bids has been extended upto 11-
12-2019 1500 hours. 
Refer Date Corrigendum No 2.  

 


