



**Government of Jammu & Kashmir**  
**Project Management Unit**  
**Jhelum & Tawi Flood Recovery Project (JTFRP)**  
**(World Bank Funded)**

**JKERA Commercial Complex Rambagh Srinagar.**  
**Email : dirpmujk@gmail.com**



**No: JTFRP/PMU/DT/Camp/2019/777/156**

**Date: 20-11-2019**

**Sub: Date Corrigendum No 02 to Road Packages**

The Last date for submission and the Date of Opening of tenders for the below mentioned works is modified as follows:

S.NO.	Name of Work	Tender No.	Revised Last Date for Submission	Revised Date of Opening
1	Upgradation of : 1. Road to Hamray Sultanpora Nowgam to Sumbal Bridge. 2. Shadipura Khanpeeth Sumbal Road 3. Haji Ajas Road via saidnara Road.	Revised/Roads/Kashmir/02	11-12-2019 1500 hours	11-12-2019 1530 hours
2	Upgradation of : 1. Rambagh to Civil Secretariat IG Road 2. Eastern Foreshore Road. 3. Peerbagh to Humhama IG Road. 4. Parimpura to Soibugh Road.	Revised/Roads/Kashmir/03	16-12-2019 1500 hours	16-12-2019 1530 hours
3	Upgradation of : 1. Sangam Khudwani Road & 2. Bijbehara to Kanihama Road.	Revised/Roads/Kashmir/04	09-12-2019 1500 hours	09-12-2019 1530 hours
4	Upgradation of : 1. Sidhra-Surinsar Road and 2. Tutan Di Khui to Khada-Madana Road.	Revised/Roads/Jammu/01	16-12-2019 1500 hours	16-12-2019 1530 hours
5	Upgradation of : 1. Chiralla Link Road and 2. Malaini-Chakrabatti Road.	Revised/Roads/Jammu/02	09-12-2019 1500 hours	09-12-2019 1530 hours
6	Upgradation of Gulati to Shahadra Sharief Road via Gambir Gali.	Revised/Roads/Jammu/03	10-12-2019 1500 hours	10-12-2019 1530 hours
7	Upgradation of: 1. Anji Panasa Road and 2. Deva Mai to Ohli-Mandir Road.	Revised/Roads/Jammu/04	11-12-2019 1500 hours	11-12-2019 1530 hours

**Sd/-**  
**Director (T)**  
**JTFRP**