



Government of Jammu & Kashmir
Project Management Unit
Jhelum & Tawi Flood Recovery Project (JTFRP)
(World Bank Funded)

JKERA Commercial Complex Rambagh Srinagar.
Email : dirpmujk@gmail.com



No: JTFRP/PMU/DT/Camp/2019/403

Date: 07-12-2019

Sub: Date Extension for Tender No.'s:

- **Revised/Roads/Kashmir/01**
- **Revised/HMAP**

The Last date for submission and the Date of Opening of tenders for the below mentioned works is modified as follows:

S.NO	Name of Work	Tender No.	Corrigendum No.	Revised Last Date for Submission	Revised Date of Opening
1	Upgradation of Kadlabal Lasjan Rambagh Road & Pampore Pulwama Road.	Revised/Roads/Kashmir/01	Corrigendum No. 04	18-12-2019 1500 hours	18-12-2019 1530 hours
2	Supply, installation & commissioning, operation and maintenance of hydro meteorological system for jammu & ashmir.	Revised/HMAP	Corrigendum No. 02	24-12-2019 1500 hours	24-12-2019 1530 hours

Besides, the Response to Bidders queries and **Corrigendum No. 03** for **Tender No. Revised/Roads/Kashmir/01** has been issued and is available in the PMU JTFRP Office during the Office hours and can also be downloaded from the official Project website WWW.JTFRP.IN

Sd/-
Director (T)
JTFRP