



Government of Jammu & Kashmir
Project Management Unit
Jhelum & Tawi Flood Recovery Project (JTFRP)
(World Bank Funded)
JKERA Commercial Complex Rambagh Srinagar.
Email : dirpmujk@gmail.com



No: JTFRP/PMU/DT/2019/5260

Date: 16-10-2019

Sub: Corrigendum 01 to Road Packages.

It has been observed that there is an inconsistency in the last date and timing for the receipt of bids at various places in the Bid Documents for the below tenders. This is further clarified that the last date of receipt and the date of opening of tenders is indicated against each work in the table below:

S.NO.	Name of Work	Tender No.	Last Date of Bid Submission	Date of Bid Opening
1	Upgradation of : 1. Road to Hamray Sultanpora Nowgam to Sumbal Bridge. 2. Shadipura Khanpeeth Sumbal Road 3. Haji Ajas Road via saidnara Road.	Revised/Roads/Kashmir/02	10-11-2019 1630 hours	10-11-2019 1700 hours
2	Upgradation of : 1. Rambagh to Civil Secretariat IG Road 2. Eastern Foreshore Road. 3. Peerbagh to Humhama IG Road. 4. Parimpura to Soibugh Road.	Revised/Roads/Kashmir/03	10-11-2019 1630 hours	10-11-2019 1700 hours
3	Upgradation of : 1. Sangam Khudwani Road & 2. Bijbehara to Kanihama Road.	Revised/Roads/Kashmir/04	10-11-2019 1630 hours	10-11-2019 1700 hours
4	Upgradation of : 1. Sidhra-Surinsar Road and 2. Tutan Di Khui to Khada-Madana Road.	Revised/Roads/Jammu/01	10-11-2019 1630 hours	10-11-2019 1700 hours
5	Upgradation of : 1. Chiralla Link Road and 2. Malaini-Chakrabatti Road.	Revised/Roads/Jammu/02	10-11-2019 1630 hours	10-11-2019 1700 hours
6	Upgradation of Gulati to Shahadra Sharief Road via Gambir Gali.	Revised/Roads/Jammu/03	10-11-2019 1630 hours	10-11-2019 1700 hours
7	Upgradation of: 1. Anji Panasa Road and 2. Deva Mai to Ohli-Mandir Road.	Revised/Roads/Jammu/04	10-11-2019 1630 hours	10-11-2019 1700 hours

Sd/-
Director (T)
JTFRP